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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
     CALL ORDER   : 004                     CONTRACT ID : T201006113.01                COUNTIES : NEW CASTLE
     LETTING DATE : 02/15/11                DISTRICT    : N2
     STATE/FEDERAL AID NO: T201006113       CONTRACT TIME :  110  CALENDAR DAYS
     CONTRACT DESCRIPTION :                TO BE DETERMINED                                PROJECT(S) : T201006113
     PAVEMENT & REHABILITATION, NORTH XIII, 2010

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 03/28/11 to vendor GREGGO & FERRARA INC

  --------------------------------------------------------------------------------------------------------------------------------
                                                                                               TOTAL           % OVER      % OVER
  RANK  VENDOR NAME                                                                             BID             LOW BID      EST
  --------------------------------------------------------------------------------------------------------------------------------
   0    ENGINEER'S ESTIMATE                                                              $     2,660,365.40    125.1107% 100.0000%
   1    GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720              $     2,126,408.40    100.0000%  79.9292%
   2    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     2,248,164.60    105.7259%  84.5059%
   3    HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804              $     2,271,498.15    106.8232%  85.3829%
   4    DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801             $     2,290,018.16    107.6942%  86.0791%
====================================================================================================================================
                                          |(   0  )                     |(   1  )                     |(   2  )
                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 302005                  40.000  TON  |      40.00000        1600.00|      22.00000         880.00|      30.00000        1200.00
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                 920.000  TON  |      25.00000       23000.00|       8.50000        7820.00|      20.00000       18400.00
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0030 401823                1460.000  TON  |      60.00000       87600.00|      76.00000      110960.00|      75.00000      109500.00
  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |

  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0040 401833                7100.000  TON  |      67.00000      475700.00|      65.00000      461500.00|      73.35000      520785.00
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0050 402000                 250.000  TON  |     100.00000       25000.00|     100.00000       25000.00|      68.00000       17000.00
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0060 406001               26600.000  SYIN |       1.50000       39900.00|       1.10000       29260.00|       1.70000       45220.00
  HOT-MIX PATCHING                        |                             |                             |
0070 701010                 300.000  LF   |      30.00000        9000.00|      18.00000        5400.00|      17.50000        5250.00
  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

0080 705001                7400.000  SF   |       7.00000       51800.00|       4.50000       33300.00|       4.40000       32560.00
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0090 705002                 300.000  SF   |       9.00000        2700.00|       4.80000        1440.00|       5.00000        1500.00
  P.C.C. SIDEWALK, 6"                     |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
     CALL ORDER   : 004                     CONTRACT ID : T201006113.01                COUNTIES : NEW CASTLE
     LETTING DATE : 02/15/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0100 705007                1544.000  SF   |      35.00000       54040.00|      25.00000       38600.00|      24.30000       37519.20
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0110 705008                 450.000  SF   |      15.00000        6750.00|       9.00000        4050.00|       9.00000        4050.00
  CURB RAMP, TYPE 1                       |                             |                             |
0120 705009               25800.000  SF   |      15.00000      387000.00|       9.00000      232200.00|       9.00000      232200.00
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |
0130 705010                 100.000  SF   |      15.00000        1500.00|       9.00000         900.00|       9.00000         900.00

  CURB RAMP, TYPE 5                       |                             |                             |
0140 708500                  54.000  EACH |     250.00000       13500.00|     190.00000       10260.00|     175.00000        9450.00
  REPLACING CATCH BASIN GRATES            |                             |                             |
0150 708504                  54.000  EACH |     250.00000       13500.00|     200.00000       10800.00|     186.00000       10044.00
  REPLACING CATCH BASIN FRAMES            |                             |                             |
0160 710001                  74.000  EACH |    1000.00000       74000.00|     700.00000       51800.00|     675.00000       49950.00
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0170 710002                  53.000  EACH |     800.00000       42400.00|     460.00000       24380.00|     445.00000       23585.00
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
0180 727502                  47.000  EACH |     400.00000       18800.00|     390.00000       18330.00|     370.00000       17390.00
  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |

0190 743003                 230.000  EADY |      30.00000        6900.00|      30.00000        6900.00|      20.00000        4600.00
  ARROWPANELS, TYPE C                     |                             |                             |
0200 743004                  30.000  EADY |      75.00000        2250.00|      40.00000        1200.00|      80.00000        2400.00
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0210 743007                3530.000  HOUR |      75.00000      264750.00|      75.00000      264750.00|      75.00000      264750.00
  TRAFFIC OFFICERS                        |                             |                             |
0220 743050               10950.000  HOUR |      41.67000      456286.50|      41.67000      456286.50|      41.67000      456286.50
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0230 743062                1095.000  HOUR |      60.42000       66159.90|      60.42000       66159.90|      60.42000       66159.90
  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |

0240 743537                 200.000  EADY |     110.00000       22000.00|      96.00000       19200.00|     180.00000       36000.00
  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0250 744505                  20.000  EACH |     550.00000       11000.00|     200.00000        4000.00|     190.00000        3800.00
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
     CALL ORDER   : 004                     CONTRACT ID : T201006113.01                COUNTIES : NEW CASTLE
     LETTING DATE : 02/15/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0260 744520                   1.000  EACH |     850.00000         850.00|     850.00000         850.00|     845.00000         845.00
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
0270 744525                   1.000  EACH |     400.00000         400.00|     530.00000         530.00|     530.00000         530.00
  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

0280 745527                 110.000  LF   |      15.00000        1650.00|      13.00000        1430.00|      13.00000        1430.00
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0290 745529                   5.000  LF   |      10.00000          50.00|      11.00000          55.00|      15.00000          75.00
  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0300 745542                  85.000  LF   |      28.00000        2380.00|      27.00000        2295.00|      27.00000        2295.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
0310 745543                  30.000  LF   |    4290.00000      128700.00|      59.00000        1770.00|      60.00000        1800.00
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-OPEN CUT                       |                             |                             |

0320 746774                2190.000  LF   |       9.00000       19710.00|       7.80000       17082.00|       7.70000       16863.00
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0330 746776                  22.000  EACH |      90.00000        1980.00|      96.00000        2112.00|      95.00000        2090.00
  LOOP DETECTOR SPLICE                    |                             |                             |
0340 746830                   0.500  CY   |     800.00000         400.00|    1000.00000         500.00|     845.00000         422.50
  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |
  CABINET FOUNDATIONS                     |                             |                             |
0350 746850                   4.000  EACH |     800.00000        3200.00|     690.00000        2760.00|     685.00000        2740.00
  POLE BASE, TYPE 4                       |                             |                             |
0360 748015                9350.000  SF   |       3.00000       28050.00|       2.90000       27115.00|       2.70000       25245.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0370 748019               37600.000  LF   |       0.20000        7520.00|       0.32000       12032.00|       0.32000       12032.00
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0380 748026               18700.000  SF   |       1.00000       18700.00|       0.53000        9911.00|       0.52000        9724.00
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0390 748027                 300.000  LF   |       1.00000         300.00|       1.80000         540.00|       1.75000         525.00
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
     CALL ORDER   : 004                     CONTRACT ID : T201006113.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0400 748506               18800.000  LF   |       0.35000        6580.00|       0.59000       11092.00|       0.58000       10904.00
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
     CALL ORDER   : 004                     CONTRACT ID : T201006113.01                COUNTIES : NEW CASTLE
     LETTING DATE : 02/15/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   0  )                     |(   1   )                    |(   2  )
                                          |ENGINEER'S ESTIMATE          |GREGGO & FERRARA INC         |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0410 748553                  22.000  EACH |     250.00000        5500.00|     280.00000        6160.00|     265.00000        5830.00
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |
  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |
0420 750000                  31.000  EACH |     400.00000       12400.00|     380.00000       11780.00|     360.00000       11160.00
  ADJUST WATER VALVE BOXES                |                             |                             |
0430 758000                 930.000  SY   |      25.00000       23250.00|      16.00000       14880.00|      16.00000       14880.00
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0440 760505                8400.000  SY   |       3.25000       27300.00|       1.30000       10920.00|       1.50000       12600.00
  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |

  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |
0450 760507              129500.000  SYIN |       0.75000       97125.00|       0.22000       28490.00|       0.20000       25900.00
  PROFILE MILLING, HOT-MIX                |                             |                             |
0460 762001                2910.000  LF   |       2.00000        5820.00|       1.60000        4656.00|       1.35000        3928.50
  SAW CUTTING, HOT MIX                    |                             |                             |
0470 762002                 640.000  LF   |       6.00000        3840.00|       4.80000        3072.00|       2.65000        1696.00
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0480 763000                          LUMP |   50462.00000       50462.00|   14000.00000       14000.00|   35000.00000       35000.00
  INITIAL EXPENSE                         |                             |                             |
0490 763621                          LUMP |    6600.00000        6600.00|    3000.00000        3000.00|    3000.00000        3000.00
  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |
0500 763643                          LUMP |   50462.00000       50462.00|   54000.00000       54000.00|   76150.00000       76150.00

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     2,660,365.40|           $     2,126,408.40|           $     2,248,164.60
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,660,365.40|           $     2,126,408.40|           $     2,248,164.60
====================================================================================================================================
     DBE GOALS                             |                 0         %|                            %|                            %
====================================================================================================================================
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
     CALL ORDER   : 004                     CONTRACT ID : T201006113.01                COUNTIES : NEW CASTLE
     LETTING DATE : 02/15/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )

                                          |HARMONY CONSTRUCTION INC     |DIAMOND MATERIALS LLC        |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
SECTION 0001   Category 0001
                                          |                             |                             |
0010 302005                  40.000  TON  |      21.00000         840.00|      24.81000         992.40|
  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |
0020 401696                 920.000  TON  |      20.00000       18400.00|       0.01000           9.20|
  ENTRANCE, DRIVEWAY AND                  |                             |                             |
  INTERSECTINGSTREET PAVING SURCHARGE     |                             |                             |
0030 401823                1460.000  TON  |      70.25000      102565.00|      62.29000       90943.40|

  WMA, SUPERPAVE, BITUMINOUS CONCRETE     |                             |                             |
  BASE COURSE, 160 GYRATIONS, PG 64-22,   |                             |                             |
  PATCHING                                |                             |                             |
0040 401833                7100.000  TON  |      73.00000      518300.00|      71.95000      510845.00|
  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,  |                             |                             |
  PG 76-22,  (NON- CARBONATE STONE)       |                             |                             |
0050 402000                 250.000  TON  |      95.00000       23750.00|      64.21000       16052.50|
  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |
  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |
0060 406001               26600.000  SYIN |       1.45000       38570.00|       1.27000       33782.00|
  HOT-MIX PATCHING                        |                             |                             |
0070 701010                 300.000  LF   |      17.50000        5250.00|      26.83000        8049.00|

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |
0080 705001                7400.000  SF   |       4.50000       33300.00|       7.50000       55500.00|
  P.C.C. SIDEWALK, 4"                     |                             |                             |
0090 705002                 300.000  SF   |       4.75000        1425.00|      11.37000        3411.00|
  P.C.C. SIDEWALK, 6"                     |                             |                             |
0100 705007                1544.000  SF   |      24.00000       37056.00|      22.83000       35249.52|
  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |
  SYSTEM                                  |                             |                             |
0110 705008                 450.000  SF   |       9.00000        4050.00|      13.00000        5850.00|
  CURB RAMP, TYPE 1                       |                             |                             |
0120 705009               25800.000  SF   |       8.95000      230910.00|      13.00000      335400.00|
  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0130 705010                 100.000  SF   |       9.00000         900.00|      15.50000        1550.00|
  CURB RAMP, TYPE 5                       |                             |                             |
0140 708500                  54.000  EACH |     178.50000        9639.00|     180.00000        9720.00|
  REPLACING CATCH BASIN GRATES            |                             |                             |
0150 708504                  54.000  EACH |     185.00000        9990.00|     200.00000       10800.00|
  REPLACING CATCH BASIN FRAMES            |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
     CALL ORDER   : 004                     CONTRACT ID : T201006113.01                COUNTIES : NEW CASTLE
     LETTING DATE : 02/15/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |HARMONY CONSTRUCTION INC     |DIAMOND MATERIALS LLC        |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0160 710001                  74.000  EACH |     690.00000       51060.00|     731.32000       54117.68|
  ADJUSTING AND REPAIRING EXISTING        |                             |                             |
  DRAINAGE INLET                          |                             |                             |
0170 710002                  53.000  EACH |     450.00000       23850.00|     426.31000       22594.43|
  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0180 727502                  47.000  EACH |     375.00000       17625.00|     426.31000       20036.57|
  ADJUSTING EXISTING MONUMENT BOX         |                             |                             |
0190 743003                 230.000  EADY |      25.00000        5750.00|      23.10000        5313.00|
  ARROWPANELS, TYPE C                     |                             |                             |
0200 743004                  30.000  EADY |      90.00000        2700.00|      57.75000        1732.50|
  FURNISH AND MAINTAIN PORTABLE           |                             |                             |
  CHANGEABLE MESSAGE SIGN                 |                             |                             |
0210 743007                3530.000  HOUR |      75.00000      264750.00|      75.00000      264750.00|
  TRAFFIC OFFICERS                        |                             |                             |
0220 743050               10950.000  HOUR |      41.67000      456286.50|      41.67000      456286.50|
  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |
0230 743062                1095.000  HOUR |      60.42000       66159.90|      60.42000       66159.90|

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |
  OVERTIME                                |                             |                             |
0240 743537                 200.000  EADY |     135.00000       27000.00|     132.52000       26504.00|
  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |
  ATTENUATOR, TYPE II                     |                             |                             |
0250 744505                  20.000  EACH |     190.00000        3800.00|     189.00000        3780.00|
  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |
  JUNCTION WELL                           |                             |                             |
0260 744520                   1.000  EACH |     840.00000         840.00|     840.00000         840.00|
  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |
  20" PRECAST CONCRETE                    |                             |                             |
0270 744525                   1.000  EACH |     525.00000         525.00|     525.00000         525.00|

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
0280 745527                 110.000  LF   |      12.00000        1320.00|      12.60000        1386.00|
  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0290 745529                   5.000  LF   |      10.50000          52.50|      10.50000          52.50|
  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |
  CONDUIT                                 |                             |                             |
0300 745542                  85.000  LF   |      26.25000        2231.25|      26.25000        2231.25|
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |
  PAVEMENT-DIRECTIONAL BORE               |                             |                             |
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                                                        TABULATION OF BIDS
                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
     CALL ORDER   : 004                     CONTRACT ID : T201006113.01                COUNTIES : NEW CASTLE

     LETTING DATE : 02/15/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |HARMONY CONSTRUCTION INC     |DIAMOND MATERIALS LLC        |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0310 745543                  30.000  LF   |      57.75000        1732.50|      57.75000        1732.50|
  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-OPEN CUT                       |                             |                             |
0320 746774                2190.000  LF   |       7.50000       16425.00|       7.67000       16797.30|
  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |
  DETECTOR WIRE                           |                             |                             |
0330 746776                  22.000  EACH |      94.50000        2079.00|      94.50000        2079.00|
  LOOP DETECTOR SPLICE                    |                             |                             |
0340 746830                   0.500  CY   |    1250.00000         625.00|     469.38000         234.69|
  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |
  CABINET FOUNDATIONS                     |                             |                             |
0350 746850                   4.000  EACH |     682.50000        2730.00|     682.50000        2730.00|
  POLE BASE, TYPE 4                       |                             |                             |
0360 748015                9350.000  SF   |       2.75000       25712.50|       4.20000       39270.00|

  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |
0370 748019               37600.000  LF   |       0.31000       11656.00|       0.20000        7520.00|
  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |
0380 748026               18700.000  SF   |       0.50000        9350.00|       1.05000       19635.00|
  TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND |                             |                             |
0390 748027                 300.000  LF   |       1.75000         525.00|       3.68000        1104.00|
  PERMANENT PAVEMENT STRIPING,            |                             |                             |
  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
0400 748506               18800.000  LF   |       0.55000       10340.00|       0.34000        6392.00|
  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |
  RESIN PAINT, 4"                         |                             |                             |

0410 748553                  22.000  EACH |     267.75000        5890.50|     210.00000        4620.00|
  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |
  PAVEMENT MARKINGS, BIKE SYMBOL          |                             |                             |
0420 750000                  31.000  EACH |     367.50000       11392.50|     274.22000        8500.82|
  ADJUST WATER VALVE BOXES                |                             |                             |
0430 758000                 930.000  SY   |      15.75000       14647.50|      23.57000       21920.10|
  REMOVAL OF EXISTING PORTLAND            |                             |                             |
  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |
  ETC.                                    |                             |                             |
0440 760505                8400.000  SY   |       1.75000       14700.00|       0.01000          84.00|
  ENTRANCE, DRIVEWAY AND INTERSECTING     |                             |                             |
  STREET PAVEMENT MILLING SURCHARGE       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL
     CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH XIII, 2010
     CALL ORDER   : 004                     CONTRACT ID : T201006113.01                COUNTIES : NEW CASTLE
     LETTING DATE : 02/15/11                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================
                                          |(   3  )                     |(   4   )                    |(      )
                                          |HARMONY CONSTRUCTION INC     |DIAMOND MATERIALS LLC        |
LINE NO / ITEM CODE / ALT                 |                             |                             |
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------
0450 760507              129500.000  SYIN |       0.40000       51800.00|       0.25000       32375.00|
  PROFILE MILLING, HOT-MIX                |                             |                             |
0460 762001                2910.000  LF   |       1.25000        3637.50|       1.68000        4888.80|
  SAW CUTTING, HOT MIX                    |                             |                             |
0470 762002                 640.000  LF   |       5.25000        3360.00|       3.94000        2521.60|
  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
0480 763000                          LUMP |   68000.00000       68000.00|   30000.00000       30000.00|
  INITIAL EXPENSE                         |                             |                             |
0490 763621                          LUMP |    6000.00000        6000.00|    3150.00000        3150.00|
  CONSTRUCTION ENGINEERING, RE-SURFACING  |                             |                             |
0500 763643                          LUMP |   52000.00000       52000.00|   40000.00000       40000.00|

  MAINTENANCE OF TRAFFIC, ALL INCLUSIVE   |                             |                             |
     SECTION TOTALS                       |           $     2,271,498.15|           $     2,290,018.16|           $
------------------------------------------+-----------------------------+-----------------------------+-----------------------------
     CONTRACT TOTALS                      |           $     2,271,498.15|           $     2,290,018.16|           $
====================================================================================================================================
     DBE GOALS                             |                           %|                            %|                            %
====================================================================================================================================


